



REQUEST FOR PROPOSAL (RFP)
Design & Environmental Services for Poplar Complete Street Project
RFP NO. HMB-PW-2019-01

ADDENDA NO. 2

Issued: February 08, 2019

TO ALL PROSPECTIVE BIDDERS:

This addendum is issued to modify the previously issued RFP documents and/or given for informational purposes and is hereby made a part of the RFP documents. Please attach this addendum to the documents in your possession. ***Per the RFP, the proposer shall acknowledge receipt of all addenda, if any, listing the Addenda by number(s) and date(s) in their Letter of Interest***

CHANGES

1. Proposal Submittal Deadline: The City has extended the due date to Thursday, February 28, 2019 at 4:00pm.
2. Current Language (Page 4):

Project Development (Major Milestones)

- | | |
|-------------------------------------|----------------|
| 1. Notice to Proceed | April 2019 |
| 2. Project Start-Up | April 2019 |
| 3. 65% of Design Completed | July 2019 |
| 4. Environmental Approvals | August 2019 |
| 5. Final Design Documents Completed | September 2019 |
| 6. Caltrans Approval | September 2019 |

Revised Language:

Project Development (Major Milestones)

- | | |
|-------------------------------------|-----------------------|
| 1. Notice to Proceed | April 2019 |
| 2. Project Start-Up | April 2019 |
| 3. 65% of Design Completed | September 2019 |
| 4. Environmental Approvals | March 2020 |
| 5. Final Design Documents Completed | April 2020 |
| 6. Caltrans Approval | April 2020 |

ADDENDA ACKNOWLEDGEMENT

**WE HEREBY ACKNOWLEDGE ADDENDA NOS. _____ AND HAVE REFLECTED THESE
CHANGES IN OUR PROPOSAL.**

Signature of Proposer