



**Sidewalk Replacement and Repair Project
(Various Locations)**

ADDENDUM NO. 1

Issued: October 23, 2018

TO ALL PROSPECTIVE BIDDERS:

This addendum is issued to modify the previously issued bid documents and/or given for informational purposes and is hereby made a part of the bid documents. Please attach this addendum to the documents in your possession. ***Per the Contract Documents, the proposer shall acknowledge receipt of all addenda, if any, listing the Addenda by number(s) and date(s) in their Letter of Interest***

CHANGES

1. The Bid Schedule on page 4 of the Proposal has been revised. See attached revised Bid Schedule.

QUESTIONS/CLARIFICATIONS

1. The Engineer's Estimate is between \$125,000 to \$190,000.

City of Half Moon Bay
Maziar Bozorginia
City Engineer
(650) 726-8251

ADDENDUM ACKNOWLEDGEMENT

**WE HEREBY ACKNOWLEDGE ADDENDA NOS. _____ AND HAVE REFLECTED THESE
CHANGES IN OUR PROPOSAL.**

Signature of Bidder

BID SCHEDULE
Sidewalk Replacement and Repair Project

BASE BID SCHEDULE

BID ITEM	DESCRIPTION	EST. QUANTITY	UNIT	UNIT PRICE	TOTAL AMOUNT
1.	Mobilization	1	LS	\$	\$
2.	Traffic Control	1	LS	\$	\$
3.	Demolition	4798	SF	\$	\$
4.	Concrete Curb and Gutter	84	LF	\$	\$
5.	Concrete Sidewalk	4798	SF	\$	\$
6.	Tree Removal	9	EA	\$	\$
7.	Tree Replacement 24" Box	9	EA	\$	\$
8.	Sawcut	5952	LF	\$	\$
9.	Class II Aggregate Base 4" Depth	4798	SF	\$	\$
	Total Base Bid	\$			

Total Base Bid in Writing:
